

Apex Systems — Synthetic RFP Response

Fictional classroom proposal for Agentic RFP Evaluation

1. Executive Summary & Understanding

Apex proposes a technically mature cloud-native architecture with strong security controls. The proposal is comparatively expensive and gives a moderate 20-week delivery schedule.

The supplier understands the requirement as a procurement platform needing a scalable solution, predictable delivery, transparent commercial assumptions, strong controls, and reliable post-go-live support.

2. Proposed Solution & Implementation Approach

Apex proposes a modular API platform, containerized services, event-driven integrations, automated CI/CD, multi-zone deployment, observability, and documented interface contracts. It provides clear integration patterns and scalability assumptions.

Delivery is planned over 20 weeks: discovery 3 weeks, architecture 3 weeks, build 8 weeks, integration testing 4 weeks, and production readiness 2 weeks. Team includes a solution architect, six engineers, QA, DevOps, and a security lead.

Key delivery assumptions include access to business stakeholders, timely decisions, and controlled change management. The supplier will provide documentation and knowledge transfer at project milestones.

3. Commercial Proposal

Item	Proposal
Implementation	Fixed implementation fee: \$480,000.
Annual support	Annual support: \$72,000.
Cloud / assumptions	Cloud consumption is estimated separately at \$8,000-\$12,000 per month. Pricing assumptions are stated, but

Fixed implementation fee: \$480,000. Annual support: \$72,000. Cloud consumption is estimated separately at \$8,000-\$12,000 per month. Pricing assumptions are stated, but the total cost is higher than the other proposals.

4. Security, Compliance & Risk Controls

The design includes encryption in transit and at rest, SSO, role-based access, audit logging, vulnerability scanning, annual penetration testing, incident response procedures, and data-retention controls. The proposal lists ISO 27001-aligned practices and SOC 2 evidence as planned deliverables.

Primary risks and mitigations: integration dependencies are managed through early interface workshops; delivery risk is reduced through milestone acceptance; operational risk is reduced through monitoring, backups, and incident procedures.

5. Support, Experience & References

Apex provides 24x7 incident escalation, named technical account management, quarterly service reviews, and three comparable enterprise references. It reports 9 years of relevant delivery experience.

References in this fictional document are illustrative only and do not identify real customers.