

BrightPath Tech — Synthetic RFP Response

Fictional classroom proposal for Agentic RFP Evaluation

1. Executive Summary & Understanding

BrightPath offers the lowest price and fastest timeline. The proposal is concise and practical but contains limited compliance detail and only a small amount of comparable-project evidence.

The supplier understands the requirement as a procurement platform needing a scalable solution, predictable delivery, transparent commercial assumptions, strong controls, and reliable post-go-live support.

2. Proposed Solution & Implementation Approach

BrightPath proposes a managed cloud application using standard REST APIs, a relational database, hosted monitoring, and a small integration layer. The integration section identifies major systems but does not provide detailed interface designs.

The schedule is 12 weeks: requirements 2 weeks, build 6 weeks, testing 3 weeks, and launch 1 week. The core team is four engineers, one project manager, and shared QA.

Key delivery assumptions include access to business stakeholders, timely decisions, and controlled change management. The supplier will provide documentation and knowledge transfer at project milestones.

3. Commercial Proposal

Item	Proposal
Implementation	Implementation fee: \$265,000.
Annual support	Annual support: \$36,000.
Cloud / assumptions	Cloud charges are expected to be passed through at cost. The proposal provides a simple price table and ass

Implementation fee: \$265,000. Annual support: \$36,000. Cloud charges are expected to be passed through at cost. The proposal provides a simple price table and assumes customer availability for requirements workshops.

4. Security, Compliance & Risk Controls

BrightPath states that the service will use HTTPS, encrypted storage, password policies, and backups. It mentions security reviews but does not provide a detailed control matrix, certification evidence, privacy process, or auditability plan.

Primary risks and mitigations: integration dependencies are managed through early interface workshops; delivery risk is reduced through milestone acceptance; operational risk is reduced through monitoring, backups, and incident procedures.

5. Support, Experience & References

Business-hours support is included with next-business-day response for standard incidents. The supplier cites two small comparable projects and reports 3 years of relevant experience.

References in this fictional document are illustrative only and do not identify real customers.