

NexaWorks — Synthetic RFP Response

Fictional classroom proposal for Agentic RFP Evaluation

1. Executive Summary & Understanding

NexaWorks presents a balanced proposal with the strongest implementation and support model. Pricing is mid-range and the technical design is sound, although some security certification evidence is described as to-be-provided.

The supplier understands the requirement as a procurement platform needing a scalable solution, predictable delivery, transparent commercial assumptions, strong controls, and reliable post-go-live support.

2. Proposed Solution & Implementation Approach

NexaWorks proposes a service-oriented architecture with API gateway, integration adapters, managed database, automated deployment pipelines, centralized logging, and a scalable worker tier. It gives clear component responsibilities and migration sequencing.

The 16-week plan has explicit milestones: discovery 2 weeks, design 3 weeks, build 6 weeks, integration 3 weeks, acceptance 1 week, and cutover 1 week. The team includes a delivery manager, architect, five engineers, QA, DevOps, and business analyst. Risks and mitigations are listed.

Key delivery assumptions include access to business stakeholders, timely decisions, and controlled change management. The supplier will provide documentation and knowledge transfer at project milestones.

3. Commercial Proposal

Item	Proposal
Implementation	Implementation fee: \$350,000.
Annual support	Annual support: \$54,000.
Cloud / assumptions	Estimated cloud cost is \$7,000-\$10,000 per month. Assumptions include timely customer access, two review

Implementation fee: \$350,000. Annual support: \$54,000. Estimated cloud cost is \$7,000-\$10,000 per month. Assumptions include timely customer access, two review cycles, and no major scope additions.

4. Security, Compliance & Risk Controls

Controls include SSO, RBAC, encryption, centralized audit logs, backup testing, vulnerability management, secure SDLC, and incident response. The proposal says certification artifacts can be provided during due diligence rather than including them in the response.

Primary risks and mitigations: integration dependencies are managed through early interface workshops; delivery risk is reduced through milestone acceptance; operational risk is reduced through monitoring, backups, and incident procedures.

5. Support, Experience & References

NexaWorks provides 24x7 support, 30-minute critical-incident response, a named service manager, monthly service reports, training, knowledge transfer, and a structured escalation process. It cites four similar projects and reports 7 years of relevant experience.

References in this fictional document are illustrative only and do not identify real customers.